



Confidentiality Statement

The information contained herein is proprietary and belongs to Uvrst or its suppliers as the case may be. Any information provided herein to the customer should not be disclosed, duplicated, or used in whole or in part for any purpose other than to evaluate the proposal being offered by Uvrst. This restriction does not limit the right to use the information contained herein if the customer can prove with Fileary

evidence that such information has been obtained from a different source without restriction of disclosure or use.

Disclaimer

This File has been prepared based on information/data provided by XYZ. The File may be optimized or changed based on more information if provided by XYZ. Uvrst does not assume any responsibility for inaccuracies, errors, or omissions that may be contained herein. In no event will Uvrst be held liable for direct, indirect, special, incidental, or consequential damages resulting from any defect or omission in this File, even if advised of the possibility of such damages.

Uvrst is universe of Consulting and Solution Provider and does not have any control on Product, Technology or Solution offered by OEM and hence will not be liable for any defect, issues, loss of business, damages faced by customer for problems related to Product, Technology and Support offered by OEM's. The proposed File is prepared as per Uvrst approach to the given requirement and does not have any direct or indirect relation or interpretation with OEM/Products and their guidelines.

The solution referred to in this File has been designed as per Uvrst's understanding of the Clients overall solution requirements. Not performing all components therein may differ when functioning as part of the overall solution as compared to what the individual component we are not incapable of delivering. Uvrst hereby disclaims warranty on the performance of the individual components in the above circumstances.

File controls

Version	Date	Comments	Authors
1.1	November 2018	Consulting File	Uvrst Team

File history

Contact	Mr. Walter
Address	XYZ(XYZ), Mumbai
Telephone	
E-mail	walter.crasto@XYZIndia.org

Table of Contents

1.0	About XYZ(XYZ).....	4
2.0	PresentEnvironment	5
2.1	XYZ Computer Overview	6
3.0	Possible Difficulties	7
4.0	Consultancy Scope	8
4.1	ERP Evaluation and Finalization-Part A	8
4.2	ERP Implementation & Go-Live-Part B	11

5.0	Migration Plan	14
6.0	Sample Process Overview	15
7.0	Roles Responsibilities & Timelines	18
8.0	Assume, Prerequisites and Risks	21
8.1	Assume.....	21
8.2	Prerequisites	21
8.3	Risks.....	21
9.0	Commercial Offer.....	Error! Bookmark not defined.

PROPOSAL FOR **ERP CONSULTING**

1.0 About XYZ(XYZ)

XYZ first of its kind with a massive setup in heart of Mumbai at Bandra Kurla Complex, established a bourse for promotion and export of diamonds from India and to provide for this purpose, the infrastructure and other facilities in India for Indian and overseas buyers and seller

Every day the bourse attracts hundreds of domestic and international trade community for selling and buying diamonds in every size, shape and quality diamonds of every grade and natural colored diamonds in every shade. Its ability to ensure supply of any type of goods makes India the most preferred diamond polishing center to diamond-taires worldwide.

XYZ operates for the benefits of its members. It provides members access to a complete range of services within the complex – from essential business services such as customs office, clearing agents, commercial banks, insurance companies, gemological labs to conveniences such as restaurants, stationery, travel agents, first-aid center, and more.

XYZ was set up for the primary objective of establishing necessary infrastructural facilities for promotion of export of diamonds including diamond jewellery from India and to provide for this purposes all support and service facilities so as to eventually make India an International Trading Centre for Gems & Jewellery.

XYZ establish and promote an effective liaison between the diamond trade and the diamond industry in India and abroad with a view to promoting their sales from India in International Markets

XYZ Complex spread across 20 acres with a constructed area of 2 million square feet, is designed in the shape of a diamond with interconnected high-rise buildings housing more than 2500 offices, Trading Halls, Diamond Trading Centers, safe vaults. It includes two basements of additional 1 million square feet for car parking and utility services with 24x7 state-of-the-art security and surveillance Computer and has a dedicated, well-equipped quick response team for tackling crisis.

XYZ provides the strategic advantage for the trade, almost all global diamond companies and pricing firms like Rapaport and IDEX operate their offices in Bharat Diamond Bourse. XYZ represents prominently in the international industry associations such as World Federation of 123456, the International Diamond Manufacturers' Association, World Diamond Council, the Kimberley Process and World Diamond Mark.

World over, Indian polished diamonds are in great demand both for dealers and final customers. No wonder the industry contributes significantly to the gross domestic product of India.

The Indian diamond industry contributes indirectly to other branches of the economy such as tourism, banking, aviation, hospitality, communications and security, and is responsible for creating many more employment opportunities.

XYZ Provides range of facilities to the members like:

- Banks
- Online Trading
- Transportation
- Testing Labs
- Diamond Equipment
- Trading Hall
- Trading Agents

2.0 PresentEnvironment

Current set up XYZ includes multiple standalone Computer and modules for various requirements like:

- TALLY: Financial System
- Property Management System
- Order Management & Indenting System

- MMRDA Tracker system
- HRMS system
- Billing System
- File Management System
- Asset Management System
- Customs Custodian
- Visitor Management System
- Other Systems

All these systems contain data for internal and external organizations and require multiple data entries and instances. Also there is no consolidated view or reports generated and hence XYZ requires Computer wise operators to manage these systems.

2.1 XYZ Computer Overview

Enclosed an overview of current systems used at XYZ for various processes

TALLY: FINANCE SYSTEM



- Revenue
- Payments
- Expenses

PROPERTY MGMT SYSTEM



- Property Master
- License / Agreement
- Office space

PURCHASE MGMT SYSTEM



- Indenting / PR
- Materials
- Stocks

MMRDA TRACKER SYSTEM



- Trade Membership
- Leave & licensing
- Mortgage / Property Split

HRMS SYSTEM



- Salary
- TDS
- ESIC / Wages

CUSTOM CUSTODIANSYSTEM



- Custodian of Goods
- Entry in and Out of Valuables

DOCUMENT MGMT SYSTEM



- Physical to Electronic documents
- Store & Archive

ASSET MGMT SYSTEM



- Assets repository

SURVEILLANCE SYSTEMS



- Milestone
- Fusion / Designo

3.0 Possible Difficulties

The possible difficulties of current environment and systems include but not limited to:

- **Various data input channels**
- **Repeated occurrences of the same user/client/supplier/vendor, etc.**
- **Absence of a consolidated reporting interface**
- **Increased management expenditures**
- **Significant manpower needed to handle separate systems**

- There is no single Master for all systems
- Data extraction and reporting is distributed
- User rights, access, privileges and governance becomes difficult and impossible
- Difficult to define work flow and rules
- Difficult to provide mandatory, additional and custom reports
- Difficult to accommodate dynamic changes and future roadmaps

4.0 Consultancy Scope

One of the primary differentiators of Uvrst is to Unify and Integrate various Business processes of XYZ with the proposed technology to ensure user gets maximum benefit in terms of growth, cost reduction, high productivity, consistency, scalability, security, manageability and MIS with a unified view. With increasing complexity and customer expectations, it's imperative that Information Technology merge with organization goals and provide actionable insights. The ERP consulting requires detailed capture of current systems, processes, difficulties and business objectives of XYZ.

The consultant would act on behalf of XYZ and be responsible for its acts and omissions at all times. The consultant would seamlessly integrate and coexist with our ERP product OEM, implementation partner and other agencies. Consultant should help XYZ to assess their IT needs categorically and in identifying the most compatible reliable and robust ERP system. Further it should ensure the selection of a suitable implementer and monitor the implementation process till it goes live. Consultant should also provide change management workshop for XYZ employees for a smooth transmission to ERP. Scope of work would involve Computer study, process fine tuning and preparation of a comprehensive Request of Proposal for software.

Overall Consultancy scope shall be divided into two Parts:

A) ERP Evaluation and finalization

B) ERP Implementation and Go-live

4.1 ERP Evaluation and Finalization-Part A

Under Part-A, consultant will undertake following scope of activities:

- **Define Business Need & Purpose:** define overall business objective, need, goal and requirement of XYZ for an ERP with benefits
- **Define current Systems and Modules:** Define current systems and modules used for:
 - Accounts
 - HRMS
 - Procurement
 - Property Management
 - Custom custodian
 - MMRDA
 - Asset Management
 - Surveillance
 - Visitor Management
 - File Management
- **Assist in Fileation of Current Processes:** assist and guide XYZ towards preparation of process File of current processes, flow charts, work flows, sample screen shots, all components and sub-components. Consultant will work closely with departments to make them prepare these Files which are most important part of ERP implementation.
- **Define scale of operation:** define presentand future scale of operations by understanding current environment and capture future plans of XYZ.
- **Define sizing & architecture:** Define overall architecture for ERP Computer for XYZ covering various modules and their interoperability along with Masters and Transactional table structures. Also define Computer sizing in terms of
 - Per second, per day, per month and annual data generation.
 - Open standards, proprietary protocols, features
 - Overall speed, processing and performance of each module
 - Product life cycle, OEM roadmap, Support
 - Bandwidth, connectivity, throughput
 - Data Purge, storage, back up and retrieval
 - Current & future load, Traffic, Demand
 - Latency, delay, packet drops, size of packets
 - Compression, encryption, coding, decoding
 - Filter, check, allow, deny

- Protocols, broadcast, unicast, multicast
 - Security, compliance, risk, standards
 - Impact, loss, damage
 - User concurrency
 - Resources like RAM, CPU etc.
 - Storage
 - Overall capacity sizing considering next 3-5 years of growth
- **Define Network & Security Parameters:** Consultant will define and prepare guideline for required Network and security parameters required for successful implementation and usage of ERP Computer in XYZ.
 - **Prepare Scope of Work for bidders:** Prepare Scope of work File for RFP response, detailing work statement, expectations, omissions and inclusions.
 - **Evaluation ERP software & Roadmap:** Evaluate various ERP software and technology as per requirement of XYZ. Conduct comprehensive product evaluation and feasibility. Define future roadmap and unique features offered by vendors. The ERP Software must be evaluated on grounds of:
 - Unified design & architecture
 - Unique features
 - Future scalability and architecture
 - Roadmap and seamless integrations
 - Best Practices and Compliances
 - Cost & Optimization
 - Usability and self service
 - Customer reference
 - Mobility and reports
 - **Prepare RFP/Bid File:** Prepare RFP File for bidders to respond and submit their techno-commercial bids. RFP will cover various eligibility, scope, prerequisite, guidelines, sizing, general and specific requirement details.

- **Bid Evaluation:** Consultant will help in evaluation of bid and prepare technical and commercial comparatives with ratings and recommendations for XYZ to finalize the vendor as per their qualification criteria.
- **Migration Plan:** Consultant on a separate scope can assist XYZ to prepare migration plan, if XYZ wants to include it.
- **Terms of Engagement:** consultant will work with XYZ and define terms and conditions for vendors detailing:

- Common language conventions
- Technical vocabulary pertinent to the field
- Conditions aligned with XYZ standard policies
- Timeline specifications for the project
- Clause detailing contract termination
- Metrics used for evaluation
- Conditions of warranty
- Terms for post-warranty maintenance

4.2 ERP Implementation & Go-Live-Part B

Under Part-B, consultant will undertake following scope of activities:

- **Prepare Phase wise Approach for ERP implementation:** prepare phased approach to ERP implementation as per priorities of XYZ for instance roll out Accounts & Finance module immediately, while other modules are under development.
- **Prepare Project Milestone and Deliverables:** Consult will prepare detailed project milestone and deliverables and define measurable against it.
- **Environment readiness:** Consultant will work with XYZ to prepare required readiness of environment in terms of software, hardware, network, desktops,

access, internet and other prerequisites as per vendor requirement to develop ERP system. Consultant will ensure availability of:

- **Development environment**
- **Test Environment**
- **Production environment**
- **Define Roles & Responsibility matrix:** prepare roles and responsibilities matrix for vendor, ABC and XYZ team during the entire development and deployment phase of ERP.
- **Redundancy & Resiliency:** consultant will work with vendor to prepare various redundancy and resiliency parameters of software to ensure high uptime, and availability.
- **Performance & Efficiency:** consultant will work with vendor to ensure proposed software is tuned and develop to ensure maximum efficiency and performance.
- **Security Policy & Framework:** consultant will work with vendor to define overall security policies, rules, privileges, access, denials, Do's & Don'ts, threats & risk, impact & cost, controls & checks and policies under security framework.
- **Prepare Product roadmap:** Prepare version control and list of new features and roadmap of the software and align with current and future needs of XYZ.
- **Risk & Mitigation:** Consultant with vendor to prepare risk and mitigation plan to prepare contingency plan and failover.
- **Dynamic changes & Change request:** Consultant will work with vendor to capture and prepare all dynamic changes and change request coming from XYZ to be incorporated into development by vendor under proper 'Change Request' process and Fileation.
- **Business Continuity & Uptimes:** Since ERP is 24*7 mission critical application it must be tuned to ensure high uptimes so that business is not impacted. Consultant will work with vendor to ensure high uptimes, failover and continuity measures to be undertaken to ensure XYZ is not affected in any situation or event.
- **Mobility:** with digital users growing every day consultant will work with vendor to ensure ERP access and reports are available to user on web and mobile apps.

- **MIS & Custom reports:** Prepare standard and custom reports for various modules and processes. Prepare list of dynamic reports which user may require over a fly.
- **Unit & Computer Testing:** Consultant will work with vendor and XYZ to define parameters for Unit and Integrated Computer testing criteria's before ERP Go-Live. Various types of testing will be undertaken during this phase which includes:
 - Unit testing
 - Load testing
 - Performance testing
 - Overall Computer testing
- **Migration Plan:** Consultant will work with XYZ to prepare migration plan from current Computer to new ERP Computer to ensure business continuity and no loss of data, records, productivity. (This point depends on XYZ requirement as discussed in next section)
- **Production & Go Live:** Under this important phase consultant will work with vendor and XYZ to make module wise Go live for ERP Computer by giving it to user for access and usage. Team will observe overall performance and results.
- **Control & Management:** Consultant will work with vendor to define overall control and management features of ERP Computer for XYZ to manage and run independently to vendor. Vendor will provide post go-live support and shadowing of support to XYZ for a pre-defined period.
- **Fileation & training:** Consultant will ensure vendor prepares detailed Fileation defining all modules, parameters, workflows, rules, source codes etc. and hand it over to XYZ. Vendor must provide detailed technical and user training to XYZ.

5.0 Migration Plan

Even though migration plan is not discussed in the scope of work but if XYZ wants migration plan can be considered as additional scope which shall cover how current data and work being undertaken in presentsystems can be migrated to ERP Computer which shall cover:

- Check feasibility and readiness
- Define Timelines, Scope, Size of the Project
- Review deployment teams tasks & timelines
- Complete Data transfer from current Computer to ERP system
- Prepare phased approach to migration
- Prepare business continuity plan.
- Ensure all identified processes and procedures are defined and followed.
- Plan, allocate resources, budget
- Define Roles & Responsibilities of departments/individual
- Vendor scope and responsibility for Hardware, Software, implementation.
- Backup of entire setup
- Create Mock and plan in phases
- Identify potential Risk & prepare Mitigation plan
- Downtime schedules and lay over period
- Optimization scope


6.0 Sample Process Overview

Enclosed a brief overview of some of the processes available at XYZ:

i) Purchase Management System

The presentXYZ purchase management Computer includes following components:

- Material Requisition Note (MRN)
- Issue Of Material (Issue Of Material)
- Purchase Requisition Note (PRN)
- Request For Quotation (RFQ)
- Purchase Order (PO)
- Good Recipient Note (GRN)
- Quality Check (QC)
- Inter God down Transfer (IGST)
- Return Of Material
- Gate pass Request
- Gate pass Entry
- Vendor
- Project Budget



ii) Property Management System

The presentXYZ property management Computer includes following components:

- **Licensee Master**
 - Licensee Name
 - Licensee Type
 - File Registration Date
 - Date Of Agreement
- **Property Master**
 - Office No
 - Usage Type
 - Wing
 - Tower
 - Built-up Area (Sq. Ft)
 - Carpet Area (Sq. Ft)

iii) Accounting System-Tally

The presentXYZ Accounts Management Computer includes following components:

- General Ledger
- Accounts Receivable
- Credit Memo Processing
- Accounts Payable
- Asset Accounting
- Asset Acquisition (Asset under Construction)
- HVAC charges not calculated properly
- Depreciation calculation is tedious

iv) HRMS System

The current HRMS Computer includes following salient points:

- Powered With RDBMS Technology (MS Access / MS SQL / Oracle)
- Compatible with ERP Solutions (Navision , Pronto)
- Compatible with Accounting Software Like (Tally).
- Master Data Import.
- User define allowances, Deduction (Set your Own Formula / Fixed Pay / Annualized Pay etc.)
With Full & Final Settlement.
- Multi Company.
- Comprehensive Report Writer.
- Minimum User Entry

STATUTORY REPORT:

- Salary Register
- ESIC challan
- ESIC FORMS Form 6 & 7
- PF Challan
- PF FORMS Form 3a , 5 ,6a ,9 ,10 ,12a
- E.D.L.I. Form 4
- PENSION Form 6 , 7 & 8
- Prof. Tax FORMS Form 3 Part 1
- ITNS Challan 271 / 280
- Income Tax FORMS Form 16a , Form 16AA , 12BA , 24 , eTDS Form 24 & Form 24Q
- Wage Register

v) **MMRDA Progression Tracker System**

XYZ MMRDA tracker keeps track of following applications:

- Trade membership
- Transfer of office
- Wall construction
- Wall demolition
- Car parking transfer
- Leave & Licensing
- Mortgage
- Split of property
- Fit-out proposal for interior Fit-out works

The Computer view of MMRDA Progression Tracker gives all the details regarding application status.

- **Alert & Notification**- It gives the blocked list of users.
- **Task on Tray**- The team member of Legal Department will check whether the task is in tray or not. If it is there then they have check the Files and forward it to HOD of Legal Department for approval.
- **Task on Hold**- The team member of Legal Department will check why the application is on hold. So according to that they will contact the person in case File is pending.
- **Task Overdue**- It gives the detail of overdue applications.
- **Reports- (From Date - To Date)**
 - Department Summary Report
 - Work flow wise Summary Report
 - Detailed Application Tracking
 - Finance Report.

7.0 Roles Responsibilities & Timelines

For successful deployment of ERP solution it is important to define the Roles & Responsibilities of all stake holders.

ABC R&R

- To prepare scope File
- To prepare timelines and deliverables
- To RFP/bid for vendor response
- To evaluate ERP Software
- To evaluate bids and prepare comparatives
- Work closely with XYZ to capture process details, flow charts, current modules
- Work closely with vendor and XYZ to implement ERP

Vendor R&R

Vendor shall deploy adequate resources to complete the given Project as per agreed Timelines.

- Project Head / Manager to drive overall Project and be single SPOC
- Team of Business Analyst to understand Customer Requirement/ industry / Gap analysis / Define Processes / Difficulties and prepare comprehensive BRD File.
- Team of Technical Developers to develop and design overall ERP solution.
- Team of Solution Architect to understand sizing, overall requirement, prepare final framework, architecture
- Team of Infrastructure Expert to understand Customer environment, Server Specification, Traffic Load, security, authentication, user access etc.
- Team of testers

XYZ R&R

XYZ Team must ensure following

- SPOC from Business & Technical Teams
- Availability of Business, Functional and Technical Team as and when required
- Availability of all Master files and access to data.
- Availability of Data, Logics, relations, mapping etc.
- XYZ team must provide all Functional specifications
- Availability of resources, environment, access and flexible working hours
- Availability & Clarity of information
- Top Management involvement to maintain focus & pressure points
- Steering team formation from XYZ to ensure business users provide information in time
- Follow process for Change Request and Priorities assigned in beginning.
- XYZ would be responsible for executing UAT, Go live, Training

- XYZ would provide Computer administrator, Production, Test & Development environment
- XYZ to provide all Technical, Functional, Process Files.
- XYZ will hire a subject matter expert from Industry for the chosen ERP as technical advisor for limited period.

Projected Timelines

Estimated timelines for the project is divided into two parts:

- **ERP Evaluation, Vendor finalization and Process Fileation: 2 Months** (based on detailed evaluation and comprehensive process Fileation timelines)
- **ERP Implementation: from 6months to 9months depending upon ERP and vendor in phased approach of Module wise priorities** (based on agile approach, ERP readiness and skills of vendor to implement custom modules for XYZ)

ABC Team Composition

ABC Team Composition		
S. No	Role	Count
1	Project Sponsor	1
2	Project Manager	1
3	Technical consultant	2
4	Solution Architect	1

8.0 Assume, Prerequisites and Risks

For successful implementation of ERP software following components are considered under assume, prerequisites and risks.

8.1 Assume

Following are the assume for this project:

- XYZ will create team dedicated for ERP project with business, functional and technical team members
- Business and functional team should prepare detailed process File for each of their functions
- XYZ should have steering committee to lead and drive this project
- XYZ functional team should prepare comprehensive File detailing flowcharts, call flows, master data records and category wise File
- Data quality & integrity should be at the appropriate level as per requirement.
- All changes to the requirements and scope will be routed through proper Change Management Request (CR) and should not have binding to complete within given time period and shall be discussed under separate scope and commercials.
- All projects participants will abide by the guidelines identified within this plan

8.2 Prerequisites

Following are the prerequisites for this project:

- All-time availability of information, Files and resources
- Environment to implement ERP software
- All Files detailing processes, rules, logics, modules, sub-modules, flow charts etc. as may be required for ERP implementation
- Dedicated team for this project

8.3 Risks

Following can be associated risk of this project:

- If requirements are not captured properly
- If processes are not defined, Filed and explained to vendor properly

- If there is frequent change of requirements, inputs and logics
- If implementation by vendor is not up to the required expectation
- If project is not implemented in given timelines may lead to project overflow in terms of cost and time
- User training for technical and functional users not provided properly

	TERMS AND CONDITIONS
1)	Above Prices are as per scope shared and does not include any Product, Licenses or Hardware component
2)	Prices quoted are for ERP Consultancy and not implementation, customization & external advisor
3)	Payment Terms
3.1	50% Advance along with Purchase Order
3.2	20% Payment after completion of 1st Month
3.3	20% Payment after completion of 2nd Month
3.4	10% Payment after completion of 3rd Month
4)	Validity of offer shall be till 10th December, 2018
5)	Order to be placed on Uvrst Business Connect Pvt. Ltd.
6)	Price Quoted is only for One Fixed scope and fixed period and any extension of project shall be charged extra on pro-rata basis
7)	Prices does not include any Taxes, duty to be charged extra as applicable
8)	This price is exclusive for XYZ for this project
9)	Any delay in payment shall be charged extra at 18% rate if interest